STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 15/ 05 I N KERN COUNTY NEAR BORON AT 03/ 16/ 05
CONTRACT NUMBER 06- 0CA304 VARI QUS LOCATI ONS CONTRACT CODE 'C '
LOCATI ON 06- KER- 58- R139. 0/ R143. 8 9 CONTRACT | TEMS

06- KER-58-1L129. 0/ L136. 4

RUBBERI ZED ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 3 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 3 ENG NEERS EST 791, 000. 00 AMOUNT OVER 68, 880. 00 PERCENT OVER EST 8.71
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 859, 880. 00 1 ASPHALT CONSTRUCTI ON CO | NC 661 533-2121 CC PREF CLAI MED
00223089
P O BOX 1187 FAX 661 533-4942
LANCASTER CA 93584
2 1, 049, 088. 00 2 SULLY M LLER CONTRACTI NG 760 241-3185 CC PREF CLAI MED
COVPANY 00747612
17540 TURNER ROAD FAX 760 243-8056
VI CTORVI LLE CA 92392
3 1,162, 140. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



06- 0C4304 Bl D245

06- KER- 58- R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 15/ 05 03/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AUSTI N ENTERPRI SE CONSTRUCTI ON AREA SI GNS
1536 CALLOMY DRI VE
BAKERSFI ELD CA 93312

THOVAS AND PRATT PREPARE WATER POLLUTI ON CONTROL PLAN
2522 NMAY ROAD
EL SOBRANTE CA 94803

WORKS STRI PI NG AND MARKI NG SERVI CE THERMOPLASTI C TRI FFI C STRI PI NG AND PAVEMENT MARKERS
1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790-1001



06- 0C4304 Bl D245

06- KER- 58- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 15/ 05 03/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG
FREMONT CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
TI TAN PREPARE WATER POLLUTI ON CONTROL PLAN
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG AND MARKI NG

VEEST COVI NA CA



06- 0C4304 Bl D245

06- KER- 58- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 15/ 05 03/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00 5, 000. 00
6 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 11, 200 67. 50 756, 000. 00
7 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 50 500. 00 25, 000. 00
8 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 59, 600 . 60 35, 760. 00
( SPRAYABLE)
9 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 780 4.00 11, 120. 00

TOTAL 859, 880. 00



06- 0C4304 Bl D245

06- KER- 58- R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 15/ 05 03/ 16/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 000. 00 1000. 00
2 2, 000. 00 2000. 00 9, 000. 00 9000. 00
3 2, 000. 00 2000. 00 1, 900. 00 1900. 00
4 20, 000. 00 20000. 00 83, 000. 00 83000. 00
5 2, 800. 00 2800. 00 15, 000. 00 15000. 00
6 86. 00 963200. 00 90. 50 1013600. 00
7 275.00 13750. 00 10. 00 500. 00
8 .59 35164. 00 .50 29800. 00
9 3.30 9174. 00 3.00 8340. 00
TOT 1, 049, 088. 00 1,162, 140. 00



